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City of Reedley 
Community Development Department 

 
ADDENDUM NO. 4 

TO THE SPECIFICATIONS FOR 
CITY OF REEDLEY 

Reed Avenue Improvements, HSIPL 5216(036) 
Bid Date:  
June 22, 2016 
 
The following additions and/or corrections shall become part of the Contract Documents and 
Construction Specifications for the subject project. 
 
Notice to all Contractors submitting bids for this work and to all contract 
document holders. 
 
You are hereby notified of the following changes to the Contract Documents, more specifically, to 
the Bid Proposal Package and the construction plans for this project.  This addendum shall supersede 
the original contract documents wherein it contradicts the same and shall take precedence over 
anything to the contrary therein.  All conditions remain the same. 
 
Approved by: 
 
___________________________________  _____6/19/16__________ 
 City Engineer    RCE   Date 
 
NOTICE:  This Addendum shall be acknowledged by the Contractor submitting the bid in the 
space provided below and this addendum shall be submitted with the Contractor’s Bid 
Proposal as well as faxed for acknowledgement of receipt to the City of Reedley.  Failure to 
acknowledge may result in the proposal being rejected as not responsive. 

Sign and fax this sheet to 
559-637-2139 

 
Contractor: __________________________________________________ 
 
___________________________________  _________________ 
Contractor’s Signature    Date 

 

 
 

 

ADDENDUM 
 

 
Community Development Dept. 

Engineering Division 
1733 Ninth Street, Reedley, CA  93654 

(559)637-4200, Ext. 295 
Fax: (559)637-2139 
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Item 
No. 

 
Reference 

 
Description of Change 

Bid and Contract Documents 

1. 

 

None 

 

 

Project Special Provisions 

1. RFI #7 Plant Establishment timeframe shall be 90 Working Days.  See 
attached revised Section 4 and Sections 5-1.15 and 5-1.17 

 
 

Plan Sheets 

1. None  
 
  
 



 

SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND  

LIQUIDATED DAMAGES 

Attention is directed to the provisions in Section 8-1.03 "Beginning of Work," to Section 8-1.06 
"Time of Completion," and to Section 8-1.07 "Liquidated Damages" of the Standard 
Specifications and these Special Provisions. 

Within 15 calendar days after the bid award, the Contractor must complete and submit the 
Genesee & Wyoming Railroad Services, Inc. Contractors Access/Occupancy on Railroad 
Property application. 

The Contractor shall begin work within 7 calendar days after the contract has been approved by 
the attorney appointed and authorized to represent the City of Reedley.  

This work, not including plant establishment work, shall be diligently prosecuted to completion 
before the expiration of 

110 WORKING DAYS 
beginning on the seventh calendar day after approval of the contract. 

The Contractor shall pay to the City of Reedley the sum of 

TWO THOUSAND DOLLARS ($2,000.00) 
per day, for each and every calendar days delay in finishing the work in excess of the number of 
working days prescribed above. 

Plant establishment work shall commence directly after completion of all other work and shall be 
completed within 90 calendar days of beginning plant establishment.  Plant establishment starts 
on the first day after the 110 Working days allowed for construction.   

The Contractor shall not be assessed liquidated damages for delay in completion of the projects, 
when such delay was caused by the failure of the City of Reedley or the owner of the utility to 
provide for removal or relocation of the existing utility facilities. 

 

5-1.15  RELIEF FROM MAINTENANCE AND RESPONSIBILITY 

 
The Contractor may be relieved of the duty of maintenance and protection for those items not 
directly connected with plant establishment work in conformance with the provisions  in Section 
7-1.15, "Relief From Maintenance and Responsibility," of the Standard Specifications. Storm 
water pollution prevention plan and plant establishment shall not be relieved of maintenance. 

Retention for all items except storm water pollution prevention plan and plant establishment will 
be released 35 days after relief from maintenance and responsibility is granted. Retention for 
storm water pollution prevention plan and plant establishment will be released 35 days after the 
end of the 90 working days plant establishment period. 

 



5-1.17  PAYMENTS 

Attention is directed to Section 9-1.06, "Partial Payments," and 9-1.07, "Payment After 
Acceptance," of the Standard Specifications and these special provisions. 

Pursuant to SB 293 of the California Legislation, The City shall retain five (5) percent of the 
estimated value of the work done for each progress payment as part security for the fulfillment of 
the contract by the Contractor.  At the discretion of the Engineer, at any time after fifty (50) 
percent of the work has been completed, if the Engineer finds that satisfactory progress is being 
made, the City may reduce the amount retained from any of the remaining partial progress 
payments in accordance with Section 9203 of the State Public Contract Code. 

No partial payment will be made for any materials on hand which are furnished but not 
incorporated in the work. 

Retention shall be released at the latest sixty (60) days after the occurrence of any of the 
definitions of “Completion” for purposes of Public Contract Code Section 7107 (see definitions 
of “Completion” below).  Any final payment and release of retentions will exclude any amounts 
withheld in conformance with Section 9-1.05, “Stop Notices” and Public Contract Code section 
7107. 

For purposes of retention release under Public Contract Code section 7107, “completion” means 
any of the following: 

1. The occupation, beneficial use, and enjoyment of a work of improvement, excluding any 
operation only for testing, startup, or commissioning, by the public agency, or its agent, 
accompanied by cessation of labor on the work of improvement. 

2. The acceptance by public agency, or its agent, of the work of improvement. 

3. After the commencement of a work of improvement, a cessation of labor on the work of 
improvement for a continuous period of 100 days or more, due to factors beyond the 
control of the contractor. 

4. After the commencement of a work of improvement, a cessation of labor on the work of 
improvement for a continuous period of 30 days or more, if the public agency files for 
record a notice of cessation or notice of completion. 

Retention for storm water pollution prevention plan and plant establishment shall be released in 
accordance with the provisions of Section 5-1.15 of these special provisions.  This section shall 
supersede all other portions of the contract documents regarding these two bid items, including, 
but not limited to, the City Standard Specifications, State Standard Special Provisions, and these 
special provisions.  

No partial payment will be made for any materials on hand which are furnished but not 
incorporated in the work. 


